COLORADO DEPARTMENT OF TRANSPORTATION DATE : 06/14/12
PAGE : 002 -1
TABULATION OF BIDS
LETTING NO. : 20120614 CONTRACT ID : C18283 COUNTIES : LAKE
LETTING DATE : 06/14/12 REGION - 3
LETTING TIME : 10:00 AM CONTRACT TIME : 10/19/12 COMPLETION DATE
TERRAIN : MOUNTAINOUS PROJECT(S) : HPP0241-058
CONTRACT DESCRIPTION :
THE PROJECT 1S LOCATED ON STATE HIGHWAY 24 IN LAKE COUNTY.
IT BEGINS AT MP 168.0 AND EXTENDS APPROXIMATELY 4 MILES TO
MP 172.0. THE WORK INCLUDES SHOULDER TREATMENT AND
EMBANKMENT ADJACENT TO EDGE OF EXISTING PAVEMENT,
CULVERT REPLACEMENT AND TRAFFIC CONTROL.
A NON-MANDATORY PRE BID CONFERENCE WILL BE HELD ON THURSDAY,
MAY 31ST BEGINNING AT 10:00 AM AT SH 24 MP 169.0 AT THE
PULLOFF AT TENNESSEE CREEK.
TOTAL % OF % OF
RANK VENDOR VENDOR NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 1,199,705.20 80.2253%  100.0000%
1 249A NORTHERN COLORADO CONSTRUCTORS $ 1,495,420.00 100.0000% 124 .6490%
2 232A AMERICAN CIVIL CONSTRUCTORS, INC. $ 1,498,078.00 100.1777% 124 .8705%
3 801A ZAK DIRT INCORPORATED $ 1,555,343.80 104 .0072% 129.6438%
4 727A HABITAT CONSTRUCTION, LLC $ 1,619,905.56 108.3245% 135.0253%
5 870A SEMA CONSTRUCTION, INC. $ 1,719,199.30 114.9643%  143.3018%
IC 0) -EST- I|C 1) 249A IC 2 ) 232A
|ENGINEER™S ESTIMATE |NORTHERN COLORADO CONSTRU]JAMERICAN CIVIL CONSTRUCTO
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————————————————— ey
SECTION 0001 BID ITEMS | | |
| | |
201-00000 Clear and Grub 1.000 L S| 3000.0000 3000.00] 9200.0000 9200.00] 15000.0000 15000.00
202-00015 Rem Headwall 11.000 EACH] 700.0000 7700.00] 280.0000 3080.00] 600.0000 6600.00
202-00035 Rem Pipe 406.000 LF | 13.0000 5278.00] 21.0000 8526.00] 34.0000 13804 .00
202-00240 Rem Asphalt Mat (Planing) 174.000 SY | 6.0000 1044.00] 16.0000 2784 .00] 10.0000 1740.00
202-00495 Rem Port Present Str 1.000 L S| 5000.0000 5000.00] 12900.0000 12900.00] 15000.0000 15000.00
202-01000 Rem Fence 130.000 LF | 1.5000 195.00] 0.8500 110.50] 1.5000 195.00
202-04002 Clean Culvert 7.000 EACH] 500.0000 3500.00] 1450.0000 10150.00] 1200.0000 8400.00
203-00060 Emb Matl (CIP) 3251.000 CY | 13.0000 42263.00] 39.0000 126789.00] 40.0000 130040.00
203-00100 Muck Excav 200.000 CY | 15.0000 3000.00] 63.0000 12600.00] 20.0000 4000.00
203-01500 Blading 20.000 HOUR] 135.0000 2700.00] 107 .0000 2140.00] 110.0000 2200.00
203-01510 Backhoe 20.000 HOUR] 150.0000 3000.00] 86.0000 1720.00] 95.0000 1900.00
203-01550 Dozing 10.000 HOUR] 150.0000 1500.00] 107.0000 1070.00] 150.0000 1500.00
203-01582 Truck (Dump) 20.000 HOUR] 160.0000 3200.00] 92.0000 1840.00] 110.0000 2200.00
203-01597 Potholing 10.000 HOUR] 260.0000 2600.00] 210.0000 2100.00] 150.0000 1500.00
203-02330 Laborer 50.000 HOUR] 40.0000 2000.00] 29.0000 1450.00] 28.0000 1400.00
206-00000 Str Excav 1003.000 CY | 18.0000 18054.00] 13.5000 13540.50] 20.0000 20060.00
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IC 0) -EST- I1C 1) 249A 1C 2 ) 232A

|ENGINEER"S ESTIMATE |[NORTHERN COLORADO CONSTRUJAMERICAN CIVIL CONSTRUCTO

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e
206-00065 Str Bkfl (Flow-Fill) 36.000 CY | 220.0000 7920.00] 99.0000 3564 .00] 420.0000 15120.00
206-00100 Str Bkfl (CL 1) 409.000 CY | 35.0000 14315.00] 85.0000 34765.00] 33.0000 13497.00
206-01781 Shoring (A 1) 1.000 L S| 7000.0000 7000.00] 47900.0000 47900.00] 25000.0000 25000.00
206-01782 Shoring (A 2) 1.000 L S| 2000.0000 2000.00] 1040.0000 1040.00] 2000.0000 2000.00
206-01783 Shoring (A 3) 1.000 L S| 5000.0000 5000.00] 12900.0000 12900.00] 15000.0000 15000.00
207-00205 Topsoil 4551.000 CY | 8.0000 36408.00] 13.5000 61438.50] 6.0000 27306.00
207-00210 Stockpile Topsoil 4551.000 CY | 4.0000 18204 .00] 10.5000 47785.50] 4.0000 18204 .00
207-00305 Wetland Topsoil 4.000 CY | 100.0000 400.00] 57.0000 228.00] 30.0000 120.00
207-00310 Stockpile Wetland Topsoil 4.000 CY | 30.0000 120.00] 57.0000 228.00] 15.0000 60.00
208-00002 Erosion Log (12 1In) 15571.000 LF | 4.0000 62284 .00] 3.7500 58391.25] 4.0000 62284.00
208-00020 Silt Fence 480.000 LF | 3.0000 1440.00] 1.8500 888.00] 2.0000 960.00
208-00045 Conc Washout Str 2.000 EACH] 1200.0000 2400.00] 810.0000 1620.00] 750.0000 1500.00
208-00070 Vehicle Tracking Pad 2.000 EACH] 1500.0000 3000.00] 1350.0000 2700.00] 1700.0000 3400.00
208-00103 Removal and Disposal of Se 60.000 HOUR] 40.0000 2400.00] 29.0000 1740.00] 28.0000 1680.00
208-00105 Removal and Disposal of Se 60.000 HOUR] 70.0000 4200.00] 119.0000 7140.00] 70.0000 4200.00
208-00206 Erosion Control Supervisor 63.000 DAY | 100.0000 6300.00] 200.0000 12600.00] 165.0000 10395.00
210-00060 Res Marker 1.000 EACH] 100.0000 100.00] 190.0000 190.00] 120.0000 120.00
210-00090 Res Delineator 57.000 EACH] 20.0000 1140.00] 29.0000 1653.00] 19.0000 1083.00
210-00810 Res Ground Sign 8.000 EACH] 400.0000 3200.00] 250.0000 2000.00] 150.0000 1200.00
211-03005 Dewatering 1.000 L S| 8000.0000 8000.00] 31250.0000 31250.00] 25000.0000 25000.00
212-00006 Seeding (Native) 10.110 ACRE] 2000.0000 20220.00] 740.0000 7481.40] 900.0000 9099.00
212-00032 Soil Conditioning 10.110 ACRE] 3500.0000 35385.00] 1720.0000 17389.20] 2000.0000 20220.00
213-00012 Spray-on Mulch Blanket 8.500 ACRE] 2500.0000 21250.00] 2760.0000 23460.00] 3300.0000 28050.00
215-00000 Transplant Shrub 2.000 EACH] 150.0000 300.00] 490.0000 980.00] 325.0000 650.00
216-00015 Soil Reten Blanket (Excel) 8024.000 SY | 4.0000 32096.00] 2.6000 20862 .40] 3.0000 24072.00
240-00000 Wildlife Biologist 10.000 HOUR] 90.0000 900.00] 108.0000 1080.00] 160.0000 1600.00
304-06007 ABC (CL 6) 261.000 CY | 35.0000 9135.00] 40.0000 10440.00] 40.0000 10440.00
304-07005 ABC (CL 7) 1854.000 CY | 30.0000 55620.00] 38.0000 70452 .00] 65.0000 120510.00
403-34701 HMA (Gr SX) (75) 89.000 TON | 80.0000 7120.00] 180.0000 16020.00] 185.0000 16465.00
411-03352 Asph Cem (PG 58-28) 11.000 TON | 600.0000 6600.00] 670.0000 7370.00] 750.0000 8250.00
411-10255 Emul Asph (SS) 29.000 GAL | 5.0000 145.00] 3.0000 87.00] 3.0000 87.00
502-00100 Drill Hole Fac Pile Drivin 451.000 LF | 60.0000 27060.00] 145.0000 65395.00] 110.0000 49610.00
502-00460 Pile Tip 34._.000 EACH] 150.0000 5100.00] 116.0000 3944 .00] 150.0000 5100.00
502-11253 Steel Pile (HP 12x53) 821.000 LF | 70.0000 57470.00] 45.0000 36945.00] 50.0000 41050.00
506-00212 Riprap (12 In) 50.000 CY | 100.0000 5000.00] 99.0000 4950.00] 125.0000 6250.00
515-00120 Waterproofing (Membrane) 169.000 SY | 18.0000 3042.00] 29.0000 4901.00] 34.0000 5746 .00
518-00106 Waterstop (6 In) 76.000 LF | 8.0000 608.00] 23.0000 1748.00] 10.0000 760.00
601-03030 Conc CL D (Box) 21.000 CY | 500.0000 10500.00] 850.0000 17850.00] 900.0000 18900.00
601-03050 Conc CL D (wall) 40.000 CY | 700.0000 28000.00] 830.0000 33200.00] 550.0000 22000.00
602-00000 Reinf Steel 3586.000 LB | 2.2000 7889.20] 1.0000 3586.00] 1.0000 3586.00
603-10240 24 In CSP 49.000 LF | 80.0000 3920.00] 79.0000 3871.00] 130.0000 6370.00
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ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e
603-10300 30 In CSP 23.000 LF | 100.0000 2300.00] 85.0000 1955.00] 160.0000 3680.00
603-10360 36 In CSP 8.000 LF | 120.0000 960.00] 121.0000 968.00] 200.0000 1600.00
603-10480 48 In CSP 7.000 LF | 130.0000 910.00] 200.0000 1400.00] 300.0000 2100.00
603-30024 24 In SES 6.000 EACH] 350.0000 2100.00] 430.0000 2580.00] 200.0000 1200.00
603-30030 30 In SES 3.000 EACH] 400.0000 1200.00] 650.0000 1950.00] 370.0000 1110.00
603-30036 36 In SES 2.000 EACH] 600.0000 1200.00 830.0000 1660.00] 600.0000 1200.00
603-30048 48 In SES 2.000 EACH] 800.0000 1600.00] 1720.0000 3440.00] 1300.0000 2600.00
603-70607 6x7 Ft CBC (Precast) 72.000 LF | 1100.0000 79200.00] 660.0000 47520.00] 900.0000 64800.00
603-71608 16X8 Ft CBC (3)(Precast) 55.000 LF | 1600.0000 88000.00] 1980.0000 108900.00] 1700.0000 93500.00
606-00301 Gdrail Ty 3 (6-3) 1828.000 LF | 15.0000 27420.00] 19.5000 35646.00] 20.0000 36560.00
606-01320 End Anchor Ty 3B 1.000 EACH] 1200.0000 1200.00] 830.0000 830.00] 2300.0000 2300.00
606-02003 End Anchor (Nonflared) 3.000 EACH] 1850.0000 5550.00] 1960.0000 5880.00] 2200.0000 6600.00
607-00005 End Post 2.000 EACH] 100.0000 200.00] 210.0000 420.00] 300.0000 600.00
607-00010 Corner and Line Br Post 2.000 EACH] 425.0000 850.00] 240.0000 480.00] 340.0000 680.00
607-00015 End Post (Spec) 2.000 EACH] 200.0000 400.00] 310.0000 620.00] 380.0000 760.00
607-01100 Fence BW TWP 130.000 LF | 10.0000 1300.00] 5.7500 747 .50] 6.5000 845.00
607-11525 Fence (Plastic) 315.000 LF | 3.0000 945.00] 1.9500 614.25] 3.0000 945.00
607-60113 12 Ft Gate (Spec) 1.000 EACH] 200.0000 200.00] 380.0000 380.00] 1600.0000 1600.00
612-15000 Inst Marker 3.000 EACH] 150.0000 450.00] 240.0000 720.00] 190.0000 570.00
620-00002 Field Office (CL 2) 1.000 EACH] 16000.0000 16000.00] 10500.0000 10500.00] 8400.0000 8400.00
620-00012 Field Lab (CL 2) 1.000 EACH] 14000.0000 14000.00] 6600.0000 6600.00] 8400.0000 8400.00
620-00020 Sanitary Facility 1.000 EACH] 1000.0000 1000.00] 650.0000 650.00] 650.0000 650.00
621-00450 Detour Pvmt 89.000 SY | 35.0000 3115.00] 119.0000 10591.00] 75.0000 6675.00
624-27024 24 In Drainage Pipe (CL 7) 140.000 LF | 85.0000 11900.00] 118.0000 16520.00] 145.0000 20300.00
624-27036 36 In Drainage Pipe (CL 7) 72.000 LF | 115.0000 8280.00] 140.0000 10080.00] 190.0000 13680.00
624-47024 24 In Equiv Drain Pipe E ( 62.000 LF | 100.0000 6200.00] 150.0000 9300.00] 160.0000 9920.00
624-47030 30 In Equiv Drain Pipe E ( 60.000 LF | 120.0000 7200.00] 170.0000 10200.00] 190.0000 11400.00
625-00000 Const Surveying 1.000 L S| 40000.0000 40000.00] 14100.0000 14100.00] 18000.0000 18000.00
626-00000 Mobilization 1.000 L S ] 115000.0000 115000.00] 132300.0000 132300.00] 145000.0000 145000.00
626-01000 Public Info Services 1.000 L S| 6000.0000 6000.00] 6000.0000 6000.00] 4000.0000 4000.00
627-00005 Epoxy Pvmt Mkg 7.000 GAL | 130.0000 910.00] 490.0000 3430.00] 600.0000 4200.00
630-00000 Flagging 2200.000 HOUR] 22.0000 48400.00] 26.0000 57200.00] 27 .0000 59400.00
630-00007 Traf Ctrl Inspection 25.000 DAY | 150.0000 3750.00] 240.0000 6000.00] 250.0000 6250.00
630-00012 Traf Ctrl Mgmt 63.000 DAY | 500.0000 31500.00] 720.0000 45360.00] 750.0000 47250.00
630-80341 Const Traf Sign (A) 58.000 EACH] 30.0000 1740.00] 11.0000 638.00] 20.0000 1160.00
630-80342 Const Traf Sign (B) 14.000 EACH] 50.0000 700.00] 11.0000 154.00] 30.0000 420.00
630-80348 Const Info Sign 2.000 EACH] 400.0000 800.00] 54 .0000 108.00] 75.0000 150.00
630-80355 Port Mesg Panel 2.000 EACH] 5000.0000 10000.00] 5400.0000 10800.00] 8000.0000 16000.00
630-80360 Drum Channel Dev 100.000 EACH] 30.0000 3000.00] 11.0000 1100.00] 15.0000 1500.00
630-80363 Drum Channel Dev (Light) ( 50.000 EACH] 50.0000 2500.00] 11.0000 550.00] 16.0000 800.00

630-80364 Drum Channel Dev (Light) ( 20.000 EACH] 25.0000 500.00] 11.0000 220.00] 17.0000 340.00
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ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
630-80370 Conc Barrier (Temp) 200.000 LF | 20.0000 4000.00] 27.0000 5400.00] 22.0000 4400.00
630-80380 Traffic Cone 150.000 EACH]| 10.0000 1500.00]| 1.1000 165.00] 2.0000 300.00
630-80390 Channel Dev (Spec) 50.000 EACH] 10.0000 500.00] 11.0000 550.00] 15.0000 750.00
630-85006 Impact Atten (Sand Fill) ( 4.000 EACH| 20000000 8000.00] 540.0000 2160.00] 750.0000 3000.00
630-86810 Traffic Signal (Temp) 2.000 EACH] 5000.0000  10000.00]  13000.0000  26000.00] 15000.0000  30000.00
| | |
SECTION TOTALS I $ 1,199,705.20] $ 1,495,420.00] $ 1,498,078.00
—————————————————————————————————————————————————————— e e
|

CONTRACT TOTALS

$ 1,199,705.20] $ 1,495,420.00] $ 1,498,078.00
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( 3 ) 801A 1C 4) 727A IC 5 ) 870A
ZAK DIRT, INC. |HABITAT CONSTRUCTION, LLC|SEMA CONSTRUCTION, INC.
|
ITEM CODE  ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SECTION 0001 BID ITEMS

I
I
I
|
+
|
| 25000.0000  25000.00] 10568.7800  10568.78] 100000.0000  100000.00
I
|
I
|
I
I
I
I

201-00000 Clear and Grub 1.000 L S

202-00015 Rem Headwall 11.000 EACH 475.0000 5225.00] 642.9200 7072.12] 1000.0000 11000.00
202-00035 Rem Pipe 406.000 LF 17.5000 7105.00] 39.5900 16073.54] 50.0000 20300.00
202-00240 Rem Asphalt Mat (Planing) 174.000 SY 15.0000 2610.00] 11.7600 2046.24| 12.0000 2088.00
202-00495 Rem Port Present Str 1.000 L S 25000.0000 25000.00] 15324 .8500 15324 .85] 15000.0000 15000.00
202-01000 Rem Fence 130.000 LF 1.3500 175.50] 2.6700 347.10] 1.3000 169.00
202-04002 Clean Culvert 7.000 EACH 2500.0000 17500.00] 1477 .5500 10342.85] 1000.0000 7000.00
203-00060 Emb Matl (CIP) 3251.000 CY 30.0000 97530.00] 27.4000 89077 .40] 30.0000 97530.00
203-00100 Muck Excav 200.000 CY 14 .0000 2800.00] 32.1500 6430.00] 10.0000 2000.00
203-01500 Blading 20.000 HOUR] 120.0000 2400.00] 167.8300 3356.60] 110.0000 2200.00
203-01510 Backhoe 20.000 HOUR] 120.0000 2400.00] 123.6300 2472.60] 160.0000 3200.00
203-01550 Dozing 10.000 HOUR] 140.0000 1400.00] 177.2100 1772.10] 130.0000 1300.00
203-01582 Truck (Dump) 20.000 HOUR] 105.0000 2100.00] 113.5800 2271.60] 100.0000 2000.00
203-01597 Potholing 10.000 HOUR] 230.0000 2300.00] 150.2800 1502.80] 240.0000 2400.00
203-02330 Laborer 50.000 HOUR] 35.0000 1750.00] 26.6500 1332.50] 30.0000 1500.00
206-00000 Str Excav 1003.000 CY | 17.0000 17051.00] 8.0100 8034.03] 15.0000 15045.00
206-00065 Str Bkfl (Flow-Fill) 36.000 CY | 175.0000 6300.00] 116.5600 4196.16] 150.0000 5400.00
206-00100 Str Bkfl (CL 1) 409.000 CY | 67.0000 27403.00] 43.5200 17799.68] 45.0000 18405.00
206-01781 Shoring (A 1) 1.000 L S| 25000.0000 25000.00] 20185.0000 20185.00] 30000.0000 30000.00
206-01782 Shoring (A 2) 1.000 L S | 1.0000 1.00] 16500.0000 16500.00] 5000.0000 5000.00
206-01783 Shoring (A 3) 1.000 L S| 25000.0000 25000.00] 17820.0000 17820.00] 30000.0000 30000.00
207-00205 Topsoil 4551.000 CY | 9.5500 43462 .05] 7.4300 33813.93] 5.5000 25030.50
207-00210 Stockpile Topsoil 4551.000 CY | 1.3000 5916.30] 5.7300 26077.23] 5.0000 22755.00
207-00305 Wetland Topsoil 4.000 CY | 120.0000 480.00] 179.9000 719.60] 200.0000 800.00
207-00310 Stockpile Wetland Topsoil 4.000 CY | 30.0000 120.00] 93.9300 375.72] 250.0000 1000.00
208-00002 Erosion Log (12 1In) 15571.000 LF | 3.7500 58391.25] 3.7600 58546.96| 3.7000 57612.70
208-00020 Silt Fence 480.000 LF | 1.8000 864.00] 1.7200 825.60] 1.7000 816.00
208-00045 Conc Washout Str 2.000 EACH] 900.0000 1800.00] 719.0400 1438.08]| 690.0000 1380.00
208-00070 Vehicle Tracking Pad 2.000 EACH] 1650.0000 3300.00] 2075.7200 4151.44] 1200.0000 2400.00
208-00103 Removal and Disposal of Se 60.000 HOUR] 35.0000 2100.00] 26.6500 1599.00] 30.0000 1800.00
208-00105 Removal and Disposal of Se 60.000 HOUR] 75.0000 4500.00] 123.6300 7417 .80] 79.0000 4740.00
208-00206 Erosion Control Supervisor 63.000 DAY | 150.0000 9450.00] 69.1200 4354 .56 50.0000 3150.00
210-00060 Res Marker 1.000 EACH] 100.0000 100.00] 104 .5000 104 .50] 100.0000 100.00
210-00090 Res Delineator 57.000 EACH] 19.0000 1083.00] 19.8000 1128.60] 18.0000 1026.00
210-00810 Res Ground Sign 8.000 EACH] 125.0000 1000.00] 132.0000 1056.00] 120.0000 960.00
211-03005 Dewatering 1.000 L s | 73000.0000 73000.00] 71967 .5300 71967 .53] 100000.0000 100000.00
212-00006 Seeding (Native) 10.110 ACRE] 720.0000 7279.20] 748.0000 7562 .28] 690.0000 6975.90
212-00032 Soil Conditioning 10.110 ACRE] 1680.0000 16984 .80] 1744 .6000 17637.91] 1600.0000 16176.00

213-00012 Spray-on Mulch Blanket 8.500 ACRE] 2700.0000 22950.00] 2799.5000 23795.75] 3600.0000 30600.00
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ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e __
215-00000 Transplant Shrub 2.000 EACH] 60.0000 120.00] 550.0000 1100.00] 100.0000 200.00
216-00015 Soil Reten Blanket (Excel) 8024.000 SY | 2.6000 20862.40] 2.7000 21664 .80] 2.5000 20060.00
240-00000 Wildlife Biologist 10.000 HOUR] 105.0000 1050.00] 63.8000 638.00] 75.0000 750.00
304-06007 ABC (CL 6) 261.000 CY | 65.0000 16965.00] 37.9500 9904.95] 120.0000 31320.00
304-07005 ABC (CL 7) 1854.000 CY | 43.0000 79722.00] 35.4600 65742.84] 64.0000 118656.00
403-34701 HMA (Gr SX) (75) 89.000 TON | 190.0000 16910.00] 165.0000 14685.00] 150.0000 13350.00
411-03352 Asph Cem (PG 58-28) 11.000 TON | 810.0000 8910.00] 715.0000 7865.00] 660.0000 7260.00
411-10255 Emul Asph (SS) 29.000 GAL | 6.0000 174.00] 2.7500 79.75] 2.5000 72.50
502-00100 Drill Hole Fac Pile Drivin 451.000 LF | 95.0000 42845 _00] 192 .5000 86817 .50] 95.0000 42845 .00
502-00460 Pile Tip 34.000 EACH] 140.0000 4760.00] 137.5000 4675.00] 130.0000 4420.00
502-11253 Steel Pile (HP 12x53) 821.000 LF | 56.0000 45976 .00] 65.7300 53964 .33] 49.0000 40229.00
506-00212 Riprap (12 In) 50.000 CY | 119.0000 5950.00] 100.8200 5041.00] 130.0000 6500.00
515-00120 Waterproofing (Membrane) 169.000 SY | 27.0000 4563.00] 29.4300 4973.67] 28.0000 4732.00
518-00106 Waterstop (6 In) 76.000 LF | 75.0000 5700.00] 2.9900 227.24] 11.0000 836.00
601-03030 Conc CL D (Box) 21.000 CcY | 900.0000 18900.00] 708.1400 14870.94] 940.0000 19740.00
601-03050 Conc CL D (wall) 40.000 CY | 475.0000 19000.00] 664.7100 26588.40] 840.0000 33600.00
602-00000 Reinf Steel 3586.000 LB | 1.9000 6813.40] 1.1600 4159.76] 0.9500 3406.70
603-10240 24 In CSP 49.000 LF | 120.0000 5880.00] 198.6900 9735.81] 320.0000 15680.00
603-10300 30 In CSP 23.000 LF | 150.0000 3450.00] 135.8600 3124 .78] 160.0000 3680.00
603-10360 36 In CSP 8.000 LF | 185.0000 1480.00] 163.9100 1311.28] 410.0000 3280.00
603-10480 48 In CSP 7.000 LF | 200.0000 1400.00] 506.1200 3542 .84] 890.0000 6230.00
603-30024 24 In SES 6.000 EACH] 600.0000 3600.00] 570.3200 3421.92| 420.0000 2520.00
603-30030 30 In SES 3.000 EACH] 900.0000 2700.00] 868.9300 2606.79] 670.0000 2010.00
603-30036 36 In SES 2.000 EACH] 1100.0000 2200.00] 1302.5300 2605.06] 840.0000 1680.00
603-30048 48 In SES 2.000 EACH] 2000.0000 4000.00] 1982.2900 3964.58| 1700.0000 3400.00
603-70607 6x7 Ft CBC (Precast) 72.000 LF | 825.0000 59400.00] 794 .6000 57211 .20] 650.0000 46800.00
603-71608 16X8 Ft CBC (3)(Precast) 55.000 LF | 1700.0000 93500.00] 2052.5000 112887.50] 2100.0000 115500.00
606-00301 Gdrail Ty 3 (6-3) 1828.000 LF | 17.8000 32538.40] 18.4800 33781.44| 17.0000 31076.00
606-01320 End Anchor Ty 3B 1.000 EACH] 1950.0000 1950.00] 2009.7000 2009.70] 1800.0000 1800.00
606-02003 End Anchor (Nonflared) 3.000 EACH 1900.0000 5700.00] 1969.0000 5907.00] 1800.0000 5400.00
607-00005 End Post 2.000 EACH] 250.0000 500.00] 277.7300 555.46] 240.0000 480.00
607-00010 Corner and Line Br Post 2.000 EACH] 280.0000 560.00] 17.3900 34.78] 280.0000 560.00
607-00015 End Post (Spec) 2.000 EACH] 315.0000 630.00] 312.5200 625.04] 320.0000 640.00
607-01100 Fence BW TWP 130.000 LF | 5.5000 715.00] 4.4100 573.30] 5.5000 715.00
607-11525 Fence (Plastic) 315.000 LF 3.0000 945.00] 2.5900 815.85] 2.6000 819.00
607-60113 12 Ft Gate (Spec) 1.000 EACH] 1350.0000 1350.00] 973.3900 973.39] 1300.0000 1300.00
612-15000 Inst Marker 3.000 EACH] 160.0000 480.00] 165.0000 495.00] 160.0000 480.00
620-00002 Field Office (CL 2) 1.000 EACH] 15000.0000 15000.00] 8037.0700 8037.07] 18700.0000 18700.00
620-00012 Field Lab (CL 2) 1.000 EACH] 15000.0000 15000.00] 8037.0700 8037.07] 10600.0000 10600.00
620-00020 Sanitary Facility 1.000 EACH] 2000.0000 2000.00] 1172.0700 1172.07] 360.0000 360.00
621-00450 Detour Pvmt 89.000 sy | 145.0000 12905.00] 74 .9500 6670.55] 140.0000 12460.00
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LETTING NO. : 20120614 CONTRACT ID : C18283 COUNTIES : LAKE
LETTING DATE : 06/14/12 REGION : 3
LETTING TIME : 10:00 AM

I 3) 801A 1 4) 727A I 5) 870A
|ZAK DIRT, INC. [HABITAT CONSTRUCTION, LLC|SEMA CONSTRUCTION, INC.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
624-27024 24 In Drainage Pipe (CL 7) 140.000 LF | 160.0000  22400.00] 163.9700  22955.80] 140.0000  19600.00
624-27036 36 In Drainage Pipe (CL 7) 72.000 LF | 205.0000  14760.00] 261.9200  18858.24| 180.0000  12960.00
624-47024 24 In Equiv Drain Pipe E ( 62.000 LF | 175.0000  10850.00] 310.8600  19273.32| 160.0000 9920.00
624-47030 30 In Equiv Drain Pipe E ( 60.000 LF | 205.0000  12300.00] 303.4900  18209.40] 180.0000  10800.00
625-00000 Const Surveying 1.000 L S | 15000.0000  15000.00] 16500.0000  16500.00] 15400.0000  15400.00
626-00000 Mobi lization 1.000 L S | 198500.0000 198500.00] 239492.3000 239492.30] 195000.0000  195000.00
626-01000 Public Info Services 1.000 L S | 7000.0000 7000.00] 11466.4000  11466.40] 5200.0000 5200.00
627-00005 Epoxy Pvmt Mkg 7.000 GAL | 450.0000 3150.00] 495.0000 3465.00] 630.0000 4410.00
630-00000 Flagging 2200.000 HOUR]| 24.4000  53680.00] 26.8400  59048.00]| 26.0000  57200.00
630-00007 Traf Ctrl Inspection 25.000 DAY | 250.0000 6250.00]| 2446400 6116.00| 240.0000 6000 .00
630-00012 Traf Ctrl Mgmt 63.000 DAY | 665.0000  41895.00] 726.0000  45738.00] 700.0000  44100.00
630-80341 Const Traf Sign (A) 58.000 EACH]| 10.5000 609.00] 11.0000 638.00] 11.0000 638.00
630-80342 Const Traf Sign (B) 14.000 EACH| 10.5000 147.00] 11.0000 154.00] 11.0000 154.00
630-80348 Const Info Sign 2.000 EACH]| 500.0000 1000.00]| 55.0000 110.00] 53.0000 106.00
630-80355 Port Mesg Panel 2.000 EACH]| 5500.0000  11000.00] 5500.0000  11000.00] 5300.0000  10600.00
630-80360 Drum Channel Dev 100.000 EACH]| 10.5000 1050.00]| 11.0000 1100.00]| 11.0000 1100.00
630-80363 Drum Channel Dev (Light) ( 50.000 EACH]| 10.5000 525.00] 11.0000 550.00] 11.0000 550.00
630-80364 Drum Channel Dev (Light) ( 20.000 EACH| 10.5000 210.00] 11.0000 220.00] 11.0000 220.00
630-80370 Conc Barrier (Temp) 200.000 LF | 62.0000  12400.00] 27.5000 5500.00]| 69.0000  13800.00
630-80380 Traffic Cone 150.000 EACH]| 1.0500 157.50] 1.1000 165.00] 1.1000 165.00
630-80390 Channel Dev (Spec) 50.000 EACH]| 10.5000 525.00] 11.0000 550.00] 11.0000 550.00
630-85006 Impact Atten (Sand Fill) ( 4.000 EACH]| 500.0000 2000.00] 550.0000 2200.00] 530.0000 2120.00
630-86810 Traffic Signal (Temp) 2.000 EACH| 12000.0000  24000.00] 13200.0000  26400.00] 12800.0000  25600.00
| | |
SECTION TOTALS I $ 1,555,343.80] $ 1,619,905.56] $ 1,719,199.30
------------------------------------------------------ S S
|

CONTRACT TOTALS $ 1,555,343.80] $ 1,619,905.56| $ 1,719,199.30




